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Option A - without use of the RVs/trailers # of people Days Cost

 cost per day (salary, lodging, per diem)

Field Observers for Landfills/Staging Areas $1,600 8 30 $384,000.00

Community Liaisons $1,600 34 30 $1,632,000.00

Pad Ops (Haz Categorization, Disposal, Pad Close-out) $150,000

Personnel 3 EPA(WZ, RB, DF) 2 START, 6 ERRS $1,600 11 21 $369,600

ODCs (storage bin, 2 trucks, stake bed, skid steer) $10,000

IMT to support all field operations (Nic, Matt L) $1,600 2 30 $96,000

IMT demobbing 9/27 (4 EPA, 2 START equivalents) $1,600 6 5 $48,000

USCG ops support under PRFA  - EPA (Eric D, Eric P) $1,600 2 30 $96,000

contractors (2 Logs, 4 START) $1,600 4 30 $192,000

demobbing 9/27 (EPA - Jeff P) $1,600 1 5 $8,000

REOC  (Finance, Logistics, Planning) $1,000 6 30 $180,000

Subtotal $3,165,600.00

Indirect Cost (13.29%) $420,708.24

Total $3,586,308.24

State Cost (10%) $358,630.82
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